University of Maine Barrows Hall Roof Replacement

4/8/2020



Introductions

UMaine:

Josh Young - Project Manager

Walter Shannon- Assistant Director of Capital Planning and Project Management

Geremy Chubbuck - Associate Executive Director for Maintenance and Operations

Stewart Harvey- Executive Director of Facilities and Capital Management Services

Agenda

- Project Information: Document Access and Bid Dates
- 2. Scope of Work
- 3. Project Overview
- 4. Closing Remarks

Document Access and Bid Dates

All project related information is available on the UMaine website:

https://umaine.edu/ofm/contractors/advertisements/

Bidders are expected to check the website regularly to ensure they receive updates and addenda.

Any **questions** related to plans and specifications must be submitted prior to **4:00pm** on **Tuesday April 14, 2020** to **joshua.d.young@maine.edu** and CC **walter.shannon@maine.edu**.

Bids will be received until <u>1:30pm</u> on <u>Tuesday April 21, 2020</u>, at which time the Bids will be opened and read aloud.

Scope of Work and Project Goals

- Removal of the existing EPDM roof system (approximately 17,125sf) to the vapor barrier.
- The installation of a fully adhered insulated PVC roofing system.

The Work shall commence no earlier than July 1, 2020, and shall be substantially complete by August 14, 2020.


Site- University of Maine, Orono



Barrows Hall Roof Replacement


• Removal of the existing EPDM roof system (approximately 17,125sf) to the vapor barrier.

• The installation of a fully adhered insulated PVC roofing system.





























































































































































N.I.C. IN CONTRACT





- -Laydown Area- Barricaded by Contractor
- -Crane Location
- -Stair Tower Location
- -Portable Toilet Area

33>



Additional Information

The University will expect a site specific Safety Plan for this project to include COVID-19 safety protocols.

Email <u>walter.shannon@maine.edu</u> your name, company name, telephone number and email address after the conclusion of this meeting to be included on the attendance roster.

Thank you

All project related information is available on the UMaine website:

https://umaine.edu/ofm/contractors/advertisements/

Any **questions** related to plans and specifications must be submitted prior to **4:00pm** on **Tuesday April 14, 2020** to **joshua.d.young@maine.edu** and CC **walter.shannon@maine.edu**.

Bids will be received until <u>1:30pm</u> on <u>Tuesday April 21, 2020</u>.

There will be no questions at this time.