

# University of Maine

## 2020 Sanitary Sewer Improvements

6/30/2020



THE UNIVERSITY OF  
**MAINE**

# Introductions

## UMaine:

Josh Young- Project Manager

Brian Foley- University Dig Safe Permits (207.581.2682 or [brian.foley@maine.edu](mailto:brian.foley@maine.edu))

Walter Shannon- Assistant Director of Capital Planning and Project Management

Jeremy Chubbuck- Associate Executive Director for Maintenance and Operations

## CES Inc.:

Justine Drake - Civil Engineer

Chip Reeves- Project Manager

# Agenda

1. Project Information: Document Access and Bid Dates
2. Project Overview
3. Schedule
4. Scope of Work
5. Closing Remarks

# Document Access and Bid Dates

All project related information is available on the UMaine website:

<https://umaine.edu/ofm/contractors/advertisements/>

Bidders are expected to check the website regularly to ensure they receive updates and addenda.

*Note: There is no tracking of those who download info.*

Any questions related to the plans and specifications must be submitted prior to **5:00 PM on Thursday July 2, 2020** via e-mail to **[jdrake@cesincusa.com](mailto:jdrake@cesincusa.com)**.

Bids will be received until **2:00 PM on Thursday, July 9, 2020**, at which time the Bids will be opened and read aloud via Zoom.

# Schedule

June 30, 2020	Pre-Bid Meeting (via Zoom)
July 2, 2020	Final date for bidding questions (5:00pm)
July 9, 2020	Contractor Bids Due (2:00 pm)
August 21, 2020	Substantial Completion




# Scope of Work and Project Goals

- Site clearing, excavation, trenching, removal and replacement of approximately 325 LF of sanitary sewer pipe.
- Asphaltic paving, loam & seed, manholes.
- Alternate Bid Item to replace approximately 216 LF of 8-inch sanitary sewer with 12-inch sanitary sewer by means of pipe bursting

The project is expected to be awarded in early July with a Substantial Completion date of August 21, 2020

# Project Location - University of Maine, Orono





# Scope of Work – Project Photos



1. View looking at SMH 8 towards SMH 7



2. At SMH 8 looking to SMH 7

# Scope of Work – Project Photos



3. View looking towards SMH 7 near building corner.



4. View looking towards SMH 8 away from SMH 6a

# Scope of Work – Project Photos



5. View looking towards SMH 8; SMH 7 on left out of frame



6. View looking towards SMH 8 near far building; SMH 7 near bush on left

# Scope of Work – Project Photos



5. View looking towards SMH 7 and SMH 8



6. View from proposed SMH 6a looking towards SMH 7



# Additional Information

## COVID Safety:

All employees and contractors are required to wear a face covering at all times while on University property. The University will expect a site specific Safety Plan for this project to include COVID safety protocols.

## **Pre-Bid Attendees:**

Email [joshua.d.young@maine.edu](mailto:joshua.d.young@maine.edu) your **name, company name, telephone number** and **email address** after the conclusion of this meeting to be included on the attendance roster.

# Thank you

All project related information is available on the UMaine website:

<https://umaine.edu/ofm/contractors/advertisements/>

Any **questions** related to plans and specifications must be submitted prior to **5:00 PM on Thursday July 2, 2020** via e-mail to [jdrake@cesincusa.com](mailto:jdrake@cesincusa.com).

Bids will be received until **2:00pm** on **Thursday July 9, 2020**.

There will be no questions at this time.